GENERAL NOTE:  THE FOLLOWING CONTAINS STATEMENTS OF CLARIFICATION REGARDING POSTED BID OPPORTUNITIES CONTAINED ON THE WWW.INTELAGENTRESOURCES.COM SITE.  FOR THE MOST PART, ALL QUESTIONS TYPICALLY ASKED ARE ALREADY ADDRESSED IN THE BID DOCUMENT AND/OR SUPPORTING DOCUMENTATION.  IT IS STRONGLY URGED THAT THE RESPONDENT READ THE ENTIRE DOCUMENT SO AS TO FAMILIARIZE THEMSELVES WITH SCHOOL NEEDS, EXPECTATIONS AND ANY CORRESPONDING RESPONSIBILITIES.  EACH CABLING BID PROJECT IS UNIQUE AND ALTHOUGH THE FORMAT MAY LOOK THE SAME THERE IS POTENTIALLY ITEMS AND/OR STATEMENTS WHICH ARE PARTICULAR TO A GIVEN PROJECT.

PLEASE BE AWARE THAT THERE ARE NO OPPORTUNITIES FOR SITE WALK-THROUGHS IF THEY ARE NOT SPECIFIED WITHIN THE BID AS THERE MAY NOT BE AN ACTUAL SITE AVAILABLE AT THE PRESENT TIME TO REVIEW.  ALSO NOTE THAT THERE WILL BE NO SPECIAL ARRANGEMENTS MADE FOR SITE WALK-THROUGHS BEYOND THE DATE AND TIME SPECIFIED IN THE BID.  MANAGING SUCH CUSTOM PROCESSES IS NOT AN OPTION.  WE ARE AWARE THAT THIS MAY LEAD TO HIGHER PER/DROP PRICING OR FIBER RACK PRICING BUT UNFORTUNATELY AT THIS TIME IT IS THE ONLY BIDDING MECHANISM THAT FITS INTO THE AGGRESSIVE E-RATE SCHEDULE.

MAKE AND MODEL OF EQUIPMENT BEING INSTALLED IS NOT RELEVANT FOR BIDDING ON CABLING PROJECT AS THE CABLING CONTRACTOR WILL ONLY BE MOUNTING THE EQUIPMENT IN THE RACKS, PATCHING IN THE DROPS (LABELED AT BOTH ENDS OF THE PATCH CABLE AS SPECIFIED/REQUIRED WITHIN THE BID) AND MANAGING THE CABLING.  THE CABLING CONTRACTOR WILL COORDINATE THE EQUIPMENT INSTALLATION PROCESS WITH THE EQUIPMENT SUPPLIER AS THE PROJECT REACHES THAT FINAL STAGE.  
